
SECTION 02020

SOIL EROSION AND SEDIMENTATION CONTROL

PART 1
GENERAL
1.1
SCOPE OF WORK

A.
Temporary and permanent soil erosion control systems.

B.
Slope Protection Systems.

1.2
RELATED SECTIONS

A.
Section 02200 – Earthwork 
B.
Section 02900 – Landscape Planting
C.
Section 02930 – Lawn and Grasses

D.
Construction Drawings

1.3
REFERENCE STANDARDS

A. The PADEP, Erosion Sediment and Pollution Control, April 2000.
B. Philadelphia Water Department (PWD), Stormwater Management Guidance Manual, Version 2.0

1.4
QUALITY ASSURANCE

A.
The Contractor shall implement soil erosion controls in a timely manner.

B.
The Contractor shall carefully adhere to the construction sequence that is shown on the construction drawings.

C.
The Contractor shall follow Soil Erosion and Sediment Control Notes that are shown on the construction drawings and which are dictated by the PADEP and/or the PWD.

D.
The Contractor shall make frequent inspection of temporary soil erosion controls and maintain them in working order until permanent soil erosion controls are established.

1.5
ENVIRONMENTAL REQUIREMENTS

A.
The contractor shall protect adjacent properties and water resources from soil erosion and sediment damage throughout construction.

B.
Discharge from dewatering operations shall not be directed to surface waters.

PART 2
PRODUCTS
2.1
MATERIALS

A.
Tree protection fencing as specified on Construction Drawings
B.
Fibrous blankets by North American Green SC150BN, biodegradable (unless noted otherwise on Construction Drawings) or approved equal
C.
Silt fence, Filtrexx Siltsoxx or Straw bale barrier siltation control as specified on the Construction Drawings
D.
Filter fabric as specified on the Construction Drawings
PART 3
EXECUTION
3.1
PREPARATION

A.
Review site conditions and sediment control plans.

B.
Review the soil erosion and sediment control plans as they apply to current conditions. Any proposed deviation from the plans must be submitted to the engineer in writing 72 hours prior to commencing that work.

C.
Notify the PADEP and the PWD by mail at least 48 hours prior to initial land disturbance.
3.2
SOIL EROSION CONTROL AND SLOPE PROTECTION IMPLEMENTATION

A.
Place soil erosion control systems in accordance with the staging and features shown on the sediment control plans prior to any earthwork construction and immediately following the construction of any storm drainage devices.

B.
Limit the surface area of erodible earth material exposed by clearing and grubbing, excavation, borrow and embankment operations by following construction phasing in the sediment control plans.

C.
The Contractor will be required to incorporate all permanent soil erosion control features into the project at the earliest practical time to minimize the need for temporary controls. Cut slopes shall be permanently seeded and mulched as the excavation proceeds to the extent considered desirable and practical. Equip catch basins with filter fabric inlet protection immediately upon construction.

D.
The temporary soil erosion control systems installed by the Contractor shall be maintained as directed by the engineer to control siltation at all times during the life of the contract. The Contractor must respond to any maintenance or additional work ordered by the Engineer within a 48 hour period. 

E.
Slopes that erode easily shall be temporary seeded as the work progresses with quick-growing grass grains of wheat, rye or oats (See Section 02930) unless otherwise specified.

F.
All soil erosion control measures shall be maintained until all permanent improvements to the site are complete unless otherwise directed by the Engineer.
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